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BOWEN CONSTRUCTION CO INC
1120 WEST 500 NORTH
CENTERVILLE,UT 84014

Project No: F-1512(5)
Project Name: 200 NORTH & MAIN STREET, KAYSVILLE
Desc of Construction: INTERSECTION - IMPROVEMENTS P.E.
Estimate Completion date on or before 
County: DAVIS (11)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 64,000.00 36,668.5536,668.5564,000.00 33,745.00Lump 33,745.001
1Public Information Services013150010 2,000.00 500.00500.002,000.00 2,909.00Lump 2,909.002
1Traffic Control015540005 45,000.00 50,000.0050,000.0045,000.00 28,750.00Lump 28,750.003
1Storm Water Pollution Prevention Plan01571000* 4,000.00 2,400.002,400.004,000.00 3,450.00Lump 3,450.004
1Dust Control and Watering01572002P 2,000.00 1.001.002,000.00 3,450.00Lump 3,450.005
1Survey017210010 40,000.00 6,000.006,000.0040,000.00 8,574.40Lump 8,574.406
2Reconstruct Meter Box018920030 1,200.00 560.00280.00600.00 1,062.50Each 531.257
2Reconstruct Valve Box018920040 1,200.00 950.00475.00600.00 850.00Each 425.008

930Granular Borrow (Plan Quantity)020560015 23,250.00 32,550.0035.0025.00 36,093.30cu yd 38.819
6Relocate Water Meter020820020 6,000.00 6,000.001,000.001,000.00 7,649.94Each 1,274.9910
1Relocate Fire Hydrant02083001* 3,000.00 2,800.002,800.003,000.00 4,079.79Each 4,079.7911
2Remove Manhole022210025 1,400.00 1,000.00500.00700.00 1,214.40Each 607.2012
3Remove Catch Basin022210030 1,050.00 1,194.00398.00350.00 1,524.90Each 508.3013
7Remove Cleanout Box022210040 2,450.00 2,975.00425.00350.00 4,172.84Each 596.1214

60Remove Fence022210080 120.00 720.0012.002.00 768.00ft 12.8015
240Abandon Pipe Culvert02221009* 2,880.00 6,480.0027.0012.00 5,464.80ft 22.7716
732Remove Pipe Culvert022210095 7,320.00 16,104.0022.0010.00 29,872.92ft 40.8117

1691Remove Concrete Sidewalk022210110 11,837.00 8,455.005.007.00 13,020.70sq yd 7.7018
174Remove Concrete Driveway022210115 1,740.00 2,088.0012.0010.00 2,263.74sq yd 13.0119

1785Remove Concrete Curb and Gutter022210125 8,925.00 8,032.504.505.00 8,478.75ft 4.7520
45Remove Gutter022210130 225.00 360.008.005.00 565.65ft 12.5721
6Remove Concrete Wall02221014* 300.00 780.00130.0050.00 1,131.60ft 188.6022
1Maintain Landscaping and Irrigation System02312000* 5,000.00 10,000.0010,000.005,000.00 5,750.00Lump 5,750.0023

2090Roadway Excavation (Plan Quantity)023160020 31,350.00 48,070.0023.0015.00 57,642.20cu yd 27.5824
14818 Inch - Concrete Pipe,  Irrigation/Storm 026101466 7,400.00 13,838.0093.5050.00 18,158.12ft 122.6925

Drain, Class B

2Connect to Existing Manhole02633000* 2,000.00 2,600.001,300.001,000.00 1,904.40Each 952.2026
3Concrete Manhole-4ft Dia02633001P 7,500.00 8,700.002,900.002,500.00 6,483.24Each 2,161.0827
4Open Curb Inlet02633011P 10,800.00 11,900.002,975.002,700.00 7,351.28Each 1,837.8228

600Untreated Base Course (Plan Quantity)027210020 18,000.00 46,200.0077.0030.00 27,426.00cu yd 45.7129
130HMA - Commercial Grade02741005* 11,700.00 8,385.0064.5090.00 10,706.80Ton 82.3630
930HMA - 1/2 inch027410050 83,700.00 96,720.00104.0090.00 95,724.90Ton 102.9331

4Asphalt Concrete Driveway027410080 3,200.00 3,920.00980.00800.00 14,076.00Each 3,519.0032
40Pavement Message Paint02765002* 1,400.00 576.0014.4035.00 1,678.00Each 41.9533

5769Remove Pavement Markings02765003* 4,326.75 6,115.141.060.75 6,288.21ft 1.0934
8Remove Pavement Markings02765004* 320.00 429.6053.7040.00 441.60Each 55.2035
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38Pavement Marking Paint02765005* 1,900.00 1,029.8027.1050.00 1,092.50gal 28.7536
1066Pavement Marking Paint (Stop Line, 02765007* 1,066.00 970.060.911.00 991.38ft 0.9337

Crosswalk-12 inch)

52Concrete Gutter027710005 936.00 1,102.4021.2018.00 1,431.56ft 27.5338
628Concrete Curb Type B5027710017 9,420.00 8,352.4013.3015.00 9,219.04ft 14.6839

1329Concrete Curb and Gutter Type B1027710025 22,593.00 20,732.4015.6017.00 23,191.05ft 17.4540
2268Concrete Driveway Flared,  7 inch  Thick027710045 15,876.00 12,587.405.557.00 13,970.88sq ft 6.1641

10Pedestrian Access Ramp027710059 14,000.00 10,400.001,040.001,400.00 14,728.10Each 1,472.8142
2Plowable End Section027710100 1,000.00 896.00448.00500.00 1,634.54Each 817.2743

7466Concrete Sidewalk027760010 33,597.00 27,250.903.654.50 25,757.70sq ft 3.4544
180Concrete Flatwork  4 inch  thick027760030 810.00 657.003.654.50 1,065.60sq ft 5.9245

2Sign Type A-1, 12 Inch X 36 Inch028910028 200.00 69.0034.50100.00 71.30Each 35.6546
4Sign Type A-1,  30 inch  X  36 inch02891006P 440.00 341.2085.30110.00 354.20Each 88.5547
1Sign Type A-2,  24 inch  X  12 inch028910095 85.65 22.8022.8085.65 24.15Each 24.1548
4Sign Type A-2,  30 inch  X  30 inch028910115 400.00 284.4071.10100.00 294.40Each 73.6049
1Remove Sign Less Than 20 Square Feet028910270 90.00 50.4050.4090.00 51.75Each 51.7550

14Relocate Sign Less Than 20 Square Feet028910285 3,150.00 1,395.8099.70225.00 1,449.00Each 103.5051
5Small Sign Tubular Steel Post Base (B2A)028910305 450.00 700.00140.0090.00 724.50Each 144.9052
3Slipbase Sign Base With Top Casting SLB-1 028910315 450.00 1,068.00356.00150.00 1,097.10Each 365.7053

(B3)

2Standard Section Barrier Top Mount Slipbase 028910340 250.00 900.00450.00125.00 926.90Each 463.4554
Tubular Steel Sign Base (B5B)

5Sign Post P1028910355 400.00 197.5039.5080.00 207.00Each 41.4055
2Sign Post P3028910365 220.00 214.00107.00110.00 220.80Each 110.4056
3Sign Post P4028910370 375.00 432.00144.00125.00 445.05Each 148.3557

                                                                                          Subtotal 524,302.40 533,725.25 551,671.48

50 - SIGNALS

1Remove and Salvage Existing Equipment02892000P 5,000.00 4,170.004,170.005,000.00 2,875.00Lump 2,875.0058
1Traffic Signal System 200 North02892006D 75,000.00 65,500.0065,500.0075,000.00 90,114.00Lump 90,114.0059

                                                                                          Subtotal 80,000.00 69,670.00 92,989.00

109 - INNOVATIVE CONTRACTING

$1,380.00Innovative Contracting (Time / Lane Rental / 00221000* 1,380.00 62,100.0045 Day1 Day 62,100.00Day 45 Day60
Other) FIXED PRICE
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                                                                                          Subtotal 1,380.00 62,100.00 62,100.00

A(Contract Amount): 604,302.40 603,395.25 644,660.48

A+Innovative Contracting(Bid Amount for Award Considerations): 665,495.25 706,760.48605,682.40

Percent of Engineer's Estimate: 116.69 %109.88 %

62,1001,380 62,100Innovative Contracting:


